
Project: Pelican Island Bridge

Subject: Phase I Schematic

Task: Prelim Cost Estimate

Job #: 10054735

Computed by: Arjun, Harini Date:1/31/2018

Checked by: De Moya, Sarah Date: 1/31/2018

Workbook: PIB Options Cost Estimate 20180131

Page: 1 of 1

ESTIMATED CONSTRUCTION COST

ITEM SPEC DESCRIPTION UNIT UNIT PRICE QTY TOTAL PRICE QTY TOTAL PRICE QTY TOTAL PRICE QTY TOTAL PRICE QTY TOTAL PRICE

ROADWAY

100 6002 PREPARING ROW STA 10,000.00$                  -        -$                          52                 520,000.00$            73                 730,000.00$              114               1,140,000.00$          106 1,060,000.00$        

104 6001 REMOVING CONC (PAV) SY 6.00$                            -        -$                          5,943            35,655.50$              13,766          82,594.92$                8,005            48,031.38$                10,200 61,200.00$              

132 6006 EMBANKMENT (FINAL)(DENS CONT)(TY C) CY 10.00$                          -        -$                          9,441            94,412.47$              42,776          427,759.49$              15,785          157,852.07$              43,402 434,020.00$            

260 6011 LIME TRT (EXST MATL) (12") SY 4.00$                            -        -$                          9,644            38,577.78$              19,725          78,900.00$                25,150          100,600.00$              43,745 174,980.00$            

260 6012 LIME(HYD,COM OR QK)(SLRY)OR QK(DRY) TON 195.00$                        -        -$                          255               49,649.60$              593               115,672.98$              654               127,524.08$              1,121 218,595.00$            

360 6004 CONC PVMT (CONT REINF - CRCP) (10") SY 32.00$                          -        -$                          9,644            308,622.22$            19,725          631,200.00$              25,150          804,800.00$              43,745 1,399,840.00$        

450 6023 RAIL (TY SSTR) LF 75.00$                          -        -$                          2,800            210,000.00$            6,370            477,750.00$              7,300            547,500.00$              12,700 952,500.00$            

423 6001 RETAINING WALL (MSE) SF 40.00$                          -        -$                          9,715            388,619.59$            38,738          1,549,522.66$           15,347          613,883.58$              26,463 1,058,520.00$        

530 6004 DRIVEWAYS (CONC) SY 75.00$                          -        -$                          330               24,769.26$              -                -$                            -                -$                            -$                          

531 6001 CONC SIDEWALKS (4") SY 50.00$                          -        -$                          933               46,666.67$              1,600            80,000.00$                2,433            121,650.00$              4,300 215,000.00$            

BRIDGE

422 6001 REINF CONC SLAB SF 175.00$                        -        -$                          235,600        41,230,000.00$      296,000        51,800,000.00$         483,600        84,630,000.00$        254,200 44,485,000.00$      

TRAFFIC ITEMS

666 6315 RE PM W/RET REQ TY I (Y)4"(SLD)(100MIL) LF 0.33$                            -        -$                          10,400          3,459.98$                16,170          5,379.60$                  22,792          7,582.59$                  21,250 7,069.66$                

672 6009 REFL PAV MRKR TY II-A-A EA 3.20$                            -        -$                          520 1,664.00$                809 2,588.80$                  1,140 3,648.00$                  1,063 3,401.60$                

MISCELLANEOUS ITEMS

BRIDGE REHABILITATION LS 5,850,000.00$             1           5,850,000.00$        -                -$                          -                -$                            -                -$                            -$                          

ANNUAL BRIDGE OPERATING COST (upto 13 years max) EA 600,000.00$                13         7,800,000.00$        -                -$                          -                -$                            -                -$                            -$                          

500 6001 MOBILIZATION LS 6,500,000.00$             -        -$                          1.00              6,500,000.00$        1.00              6,500,000.00$           1.00              6,500,000.00$          1 6,500,000.00$        

502 6001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 6,000.00$                    -        -$                          15.00            90,000.00$              20.00            120,000.00$              20.00            120,000.00$              20 120,000.00$            

506 SW3P LS 50,000.00$                  -        -$                          1.00              50,000.00$              1.00              50,000.00$                1.00              50,000.00$                1 50,000.00$              

Subtotal 13,650,000.00$      49,592,097.06$      62,651,368.44$         94,973,071.69$        56,740,126.26$      

10% Contingency 1,365,000.00$        4,959,209.71$        6,265,136.84$           9,497,307.17$          5,674,012.63$        

ESTIMATED CONSTRUCTION COST 15,015,000.00$     54,551,306.76$     68,916,505.28$        104,470,378.86$     62,414,138.89$     

ADDITIONAL ESTIMATED PROJECT COSTS NOT INCLUDED IN CONSTRUCTION COST

DEMOLITION & REMOVAL OF EXISTING BRIDGE EA 10,561,000.00$          -        -$                          1                    10,561,000.00$      1                    10,561,000.00$         1                    10,561,000.00$        1                      10,561,000.00$      

RELOCATE PIPELINE CONTROL VALVE STATION LS 1,000,000.00$             -        -$                          -$                          1                    1,000,000.00$           -                -$                            -$                          

RELOCATE OVERHEAD ELECTRIC TRANSMISSION LINE LS 1,000,000.00$             -        -$                          -$                          1                    1,000,000.00$           1                    1,000,000.00$          1                      1,000,000.00$        

ADDITIONAL RIGHT-OF-WAY (RURAL) AC 87,120.00$                  -        -$                          0.836            72,832.32$              5.454            475,152.48$              15.604          1,359,420.48$          13.295            1,158,260.40$        

ADDITIONAL RIGHT-OF-WAY (COMMERCIAL) AC 348,480.00$                -        -$                          -                -$                          4.412            1,537,493.76$           6.739            2,348,406.72$          4.81                1,674,794.88$        

PERMITTING LS -        -$                          1 70,000.00$              1 70,000.00$                1 85,000.00$                1 90,000.00$              

WETLAND MITIGATION LS -        -$                          -$                          -$                            1 330,000.00$              1 330,000.00$            

NEPA DOCUMENTATION LS -$                          1 60,000.00$              1 60,000.00$                1 55,000.00$                1 55,000.00$              

PUBLIC INVOVLEMENT LS -        -$                          1 35,000.00$              1 35,000.00$                1 45,000.00$                1 45,000.00$              

LS ~10% Constr Cost -        -$                          1                    5,460,000.00          1                    6,900,000.00$           1                    10,450,000.00$        1                      6,250,000.00          

LS ~8% Constr Cost -        -$                          1 4,370,000.00$        1 5,520,000.00$           1 8,360,000.00$          1 5,000,000.00$        

Subtotal -$                          20,628,832.32$      27,158,646.24$         34,593,827.20$        26,164,055.28$      

10% Contingency -$                          2,062,883.23$        2,715,864.62$           3,459,382.72$          2,616,405.53$        

ESTIMATED ADDITIONAL PROJECT COSTS -$                         22,691,715.55$     29,874,510.86$        38,053,209.92$       28,780,460.81$     

ESTIMATED TOTAL PROJECT COST 15,015,000.00$     77,243,022.32$     98,791,016.15$        142,523,588.78$     91,194,599.70$     

NOTE: All estimated construction and additional project costs are in 2018 dollars and do not account for future inflation. 
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