

Missouri City Park and Ride

Items	Cost
Planning/Preliminary Engineering	\$ 208,600.00
Construction (Design – Build contract, include final design not itemized separately)	\$ 59,800,000.00
METRO management costs	\$ 291,400.00
TOTAL \$ 60,300,000.00	